

**DEPARTMENT OF THE NAVY**

Naval Surface Warfare Center  
Carderock Division  
9500 MacArthur Blvd  
West Bethesda, MD 20817-5700

March 30, 2007

TI 005

From: Daniel J. Scipioni, Engineering Services Task Order Manager (TOM)  
Naval Surface Warfare Center, Carderock Div. Code 711/7502

To: Advanced Technology & Research Corporation  
Attn: Dr. Jackson C.S. Yang  
Burtonsville, MD 20866-1172

Subj: Letter of Transmittal, Technical Instruction (TI) 005, Code 75 Magnetic Silencing Programs Support

Ref: Seaport-E Task Order (TO) N00178-04-D-4004-FD01

1. Technical Instruction (TI) 005 is hereby forwarded for Contractor action. This TI is issued in accordance with the terms and conditions of the referenced Task Order under Section I, Clause CAR-118 (Technical Instructions) and provides clarification to Section C of the Task Order, paragraph 3.3, 3.5, 3.6 and 3.7.
2. The period of performance for this TI is from the date of issuance of this letter through 30 Sep 2007.
3. The estimated cost of the tasking contained in the TI is \$724,500.00. This TI may be modified for both cost and tasking through issuance of modification instructions from the Navy.
4. The Contractor shall provide Code 75 EM field testing support (estimated 80.5K, Section 3.3 of SOW); provide MSF upgrade labor and material support (estimated 30K labor/564K materials, Section 3.5 of SOW); provide EM systems maintenance support (estimated 25K, Section 3.6 of SOW); and provide foreign EM technology support (estimated 25K, Section 3.7 of SOW).
5. This TI is not intended to (1) assign work not covered by the scope of the task order; (2) direct a change as defined in the clause entitled "Changes"; (3) increase or decrease the estimated contract cost, the fixed or award fee, the fixed price, the level of effort, or the time required for contract performance; or (4) change any of the terms, conditions, or specifications of the Master Contract and/or Task Order. In the event you consider these requirements to represent a change for which you are entitled to an equitable adjustment, you are to comply with the requirements

of the “Changes” clause of the contract and resolution from the Government Contracting Officer must be obtained prior to proceeding with this effort.

Sincerely,

Daniel J. Scipioni  
Task Order Manager