

**DEPARTMENT OF THE NAVY**

Naval Surface Warfare Center  
Carderock Division  
9500 MacArthur Blvd  
West Bethesda, MD 20817-5700

Jan 15, 2008

TI 010

From: Daniel J. Scipioni, Engineering Services Task Order Manager (TOM)  
Naval Surface Warfare Center, Carderock Div. Code 7502

To: Advanced Technology & Research Corporation  
Attn: Dr. Jackson C.S. Yang  
Columbia, MD 21046

Subj: Letter of Transmittal, Technical Instruction (TI) 010, Code 75 Magnetic Silencing Programs Support

Ref: Seaport-E Task Order (TO) N00178-04-D-4004-FD01

1. Technical Instruction (TI) 010 is hereby forwarded for Contractor action. This TI is issued in accordance with the terms and conditions of the referenced Task Order under Section I, Clause CAR-118 (Technical Instructions) and provides clarification to Section C of the Task Order, paragraph 3.1, 3.3, 3.4 and 3.5.
2. The period of performance for this TI is from the date of issuance of this letter through 30 Jun 2008.
3. The estimated cost of the tasking contained in the TI is \$5,251,400.00. This TI may be modified for both cost and tasking through issuance of modification instructions from the Navy.
4. The Contractor shall provide Code 75 program management support (estimated 24.4K, Section 3.1 of SOW); EM testing support (estimated 115K, Section 3.3 of SOW); EM R&D support (estimated 72K, Section 3.4 of SOW); and provide MSF upgrade material support (estimated 40K labor/5M materials, Section 3.5).
5. This TI is not intended to (1) assign work not covered by the scope of the task order; (2) direct a change as defined in the clause entitled "Changes"; (3) increase or decrease the estimated contract cost, the fixed or award fee, the fixed price, the level of effort, or the time required for contract performance; or (4) change any of the terms, conditions, or specifications of the Master Contract and/or Task Order. In the event you consider these requirements to represent a change for which you are entitled to an equitable adjustment, you are to comply with the requirements

N00178-04-D-4004-FD01, TI-010

of the “Changes” clause of the contract and resolution from the Government Contracting Officer must be obtained prior to proceeding with this effort.

Sincerely,

Daniel J. Scipioni  
Task Order Manager